ADDENDUM #1
TO SPEC. 06-144

STORM SEWER PROJECT 702194 -
38™ Street & Sewell

Addendum #1 to Spec. 06-144 for above project, bids to be opened on Wednesday, May
3, 2006 at 12:00 noon.

Please note the attached clarification.
All other terms and conditions to remain unchanged.

Dated this 28th day of April, 2006.

Purchasing Department

Vince M. Mejer
Purchasing Agent



ADDENDUM NO. 1

STORM BOND PROJECT 702194
38™ & SEWELL
SPEC. NO. 06-144

TO ALL PROSPECTIVE BIDDERS:
The quantities and special provisions for the above referenced project are hereby amended to

include the following items:

1. The following changes have been made regarding the plans. These changes were
made due to the modification of the twin pipes design on High Street into a one
pipe design, along with shifting of the proposed manhole at 37" & High St. a few
feet north to better facilitate drainage in the area.

The following item quantities have been changed:

Old New

Item No. Description Unit Quantitv Quantity
01.0100 Pav’t & Sidewalk Removal CY. 1,388 1,379
01.0130 Concrete (57 Base, L5500) - SY,. 3,007 4,973
01.0151 AC Surface Course for Non Ton 804 799

Arterial
01.0210 Type “A” Sawing L.F. 11,289 11,281
06.0020 Combined Curb & Gutter LF. 1,773 1,752
21.0070 36" R.C.P. Storm Sewer,

Class 111 L.F. 546 732
21.0095 21”7 R.C.P. Storm Sewer,

Class III L.F. 859 659
21.0100 18” R.C.P. Storm Sewer,

Class I LF. 522 337
21.0880 Storm Sewer MH, 427-48” (Cmpl.) EA. 2 1
21.0890 Storm Sewer MH, 36 (Cmpl.) EA. I 2

Sheets 1,2,4, 6,7, 8,9, 27 and 37 will be affected by these changes. Revised
sheets will be submitted to the successful bidder.



2. Please remove pages 1 through 6 of the Bid Item List and replace with the revised
pages 1 through 6.

3. On page 5 of the Contract Agreement, please change the allowable number of
calendar days to 151 and the overall completion date to November 1, 2006. The

completion date for Phase 1 of this project, specified in the Special Provisions,
shall remain the same.

All other terms and conditions remain unchanged.
Dated this 28" day of April, 2006.

Purchasing Department,

Vince M. Mejer
Purchasing Agent

Signed Acknowledgement




City of Lincoln
Project ltem Schedule
702194

Description: 38th & Sewell Street Storm Sewer Bond Project- Quantity for
Entire Project_Revision 4-26-2006

Location:
Work Type: STORM SEWER
Road Type: RESIDENTIAL
Bid opening Date: 05/03/2006 AT 12:00 pm.

Project ltems

item Number Quantity Unit Unit Price Extension

Section: 1 Paving ltems

01.0100 1,379.000 CY $ l*
Pavt & Sidewalk Rem

01.0130 4,973.000 SY 8 i }

o o TON_.._}S_S.._._ ' ]
AC Surface Course, For Non-Arterial Streets '

01.0160 7.000 TON 8 E }
Asph Conc for Parking Area

01.0210 11,281.000 LF I |
Ty "A" Sawing

01.0230 902.000 LF 8 E |
Ty "C" Sawing

06.0020 1752000 LF 5 B |

Combined Curb & Gutter

07.0026 3,905.000 SF {$ 1 3 1
4" Conc Sidewalk
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{tem Number

Quantity Unit

Unit Price

Extension

07.0040 987.000 SF B I
5" Conc Driveway

07.0100 96.000 SF b ﬁ {
Build Detectable Waming Panel

10.0010 30.000 TON § 1 E$ |
Crushed Rock Surfacing (in Place)

Section 1 Total: $ ‘
Section: 2 Storm Sewer ltems

11.0700 16.000 CY B s !‘
Flowable Fill

20.0130 50.000 LF ]$ ] E$
30" RCP Storm Sewer, BIP

21.0050 826.000 LF § $ [
48" RCP Storm Sewer, Cl I

21.0060 1,323.000 LF @$ Lﬁ [3
42" RCP Storm Sewer, CHIH

21.0070 732000 LF $ 5 |
38" RCP Storm Sewer, Cl i

21.0080 374.000 LF @ S ]
30" RCP Storm Sewer, Cl I

21.0090 495000 LF % 13 ]
24" RCP Storm Sewer, ClIH

21.0095 659.000 LF !S s |
21" RCP Storm Sewer, Cl I}

21.0100 337.000 LF § I ]
18" RCP Storm Sewer, Cl I

21.0110 1294000 LF $ B i’
15" RCP Storm Sewer, CI i
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item Number Quantity  Unit Unit Price Extension
21.0770 44000 EA 5 B
72" Storm Sewer Inlet (Cmpl)

21.0780 9.000 EA § s
72" Canted Storm Sewer Inlet {Cmpl)

21.0880 1000 EA § s
Storm Sewer MH, 42"-48" (Cmpl)

21.0885 4000 EA § s E
Storm Sewer MH, 42" (Cmpl)

Storm Sewer MH, to 36" {Cmpl)

21.0895 5000 EA B8 H$ Ii
Storm Sewer MH, 15" - 30" (Cmipl)

21.0940 0800 CY 8 B
Conc for Collars, Elbows, Plugs & Hdwils (in Place)

21.1050 1000 EA 8 |
Tap Ex Storm Sewer MH & Replace Invert

21.1060 3.000 EA § I;
Tap Ex Storm Sewer Inlet & Replace Invert

21.1070 1000 EA §
Tap Ex RCP

21.1080 1000 EA 5 i |
Tap Ex RC Box

21.1260 4000 LF § B [
Rem 42" Storm Sewer Fipe

- 47_006 . }$ H$ . l
Rem 24" Storm Sewer Pipe

21.4310 oo Le . !$|E$ I{
Rem 18" Storm Sewer Pipe
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ltem Number Quantity Unit Unit Price

Extension

21.1320

50.0001

50.0001

21.1716

50.0001
Special Manhole @ Sta. 139+43.60

50.0001

178000 LF 5 K

Rem 15" Storm Sewer Pipe

- EA}sls

Rem Ex Iniet (Cmpl)

oo EA1$H$

Special Manhole @ Sta. 114+44.40

e H$ n

Special Manhole @ Sta. 137+64.20

1000 EA f$ I

1000 EA $ s

Special Manhole @ Sta. 140+97.50

50.0005

50000 LF }$ S

15" RCP Storm Sewer, BIP

Section 2 Total: i$

Section: 4 Water Main ltems

23.0008

23.0490

23.0582

23.0460

23.0530

23.0546
6" X 45 Deg Bend, MJ

387.000 LF § s

6" Water Main

2000 EA 5 B

6" Gate Valve, MJ

1.000 EA

KN
5]

Hydrant, Cmpl L=5.5'

oo o

6" Retainer Glands, MJ

25000 EA 5

1000 EA $ 5

6" X 6" Tee, MJ
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ltem Number

Quantity Unit

23.0594
23.0638
23.0639

23.0640

23.0665

23.0690

23.0715

23.0650
§" Solid Sleeve, MJ (L=12")

23.0651

23.0670

23.0685

23.0740

23.0950

23.1100

1000 EA 8
6" Anchoring Coupling, MJ {(L=18")

6" Offset, 24" Drop, MJ

2.000

6" Offset, 18" Drop, MJ
6.000

6" Offset, 12" Drop, MJ

12.000

8.000
6" Solid Sleeve, MJ (L=18")

EA

EA

EA

EA

Extension

i

13780 CY $

Conc for Thrust Blocks & Anchorages (In Place)

408.000 LBS $
Reinf St for Thrust Blks & Anchorages

o EA@

Reconstruct Water Service

50000 EA $

Loop Water Service

663.000

212.000

LF
0.75" Copper Water Service Pipe

LF

Boring For 0.75" Water Service Pipe

394.000
Rem 8" Water Main

1.000

Rem Hydrant (Cmpl)

LF

EA

&

|
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ltem Number Quantity Unit Unit Price Extension

23.1140 1.000 EA § HSB I
Rem Gate Vaive and Box (Cmpl)

50.0005 10000 LF § B
3" Copper Water Service Pipe

Section 4 Total: f$

Section: 5 Sanitary Sewer ltems

22.0820 31.000 EA 5 I |

Reconstruct Sanitary Sewer Service

e s L H$ [*

4" Pipe Sewer Service

50.0010 15500 CY s
{£5500) Conc. Casing for San. Sewer Service Pipe

SectionST.ota.I:}$ - l

Section: 6 Erosion Control ltems

30.0090 0330 AC E |
Seeding, Ty "D"

Section: 7 Miscellaneous ltems

0.2000 1000 LS § IS I
Const Staking

o 10001“8}3 . . j

Mobilization 10% of Total cost

02.0010 1000 LS § I3
Gen Clearing & Grubbing

150000 1000 s 5 1k

50.0005 20.000 LF }s $

Remove and Replace Retaining Wall

Item Schedule: 702194 Page 6 04/26/2006



